



## ITB 2020-16

### Terramar Park Playground Improvements

Closing Date: Tuesday, December 8, 2020

### Submission Summary

|   | <u>Vendor</u>                                  | <u>Fee Bid</u> |      |
|---|--|----------------|------|
| 1 | PlayPower LT Farmington, Inc.                  | \$373,226.96   | *REJ |
| 2 | DW Recreation Services, Inc.                   | \$470,608.25   | *RFA |
| 3 | Leadex Corporation                             | \$489,474.18   |      |
| 4 | Playmore West, Inc.                            | \$495,985.00   |      |
| 5 | Bejar Construction, Inc.                       | \$512,141.47   |      |
| 6 | HG Construction Development & Investment, Inc. | \$535,401.59   |      |
| 7 | LTG Sports Turf One, LLC                       | \$548,365.00   |      |
| 8 | RPM General Contractors, Inc.                  | \$625,935.11   |      |
| 9 | Advanced Recreational Concepts, LLC            | \$696,295.00   | *REJ |

\*RFA = Recommendation for Award - 12/24/2020

\*REJ = Rejected - Deemed non-responsive